
ORDER FOR SUPPLIES OR SERVICES PAGE OF PAGES 

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 10 

1. DATE OF ORDER 2. CONTRACT NO. (If any) 6. SHIP TO: 
EP-W-11-011 

a. NAME OF CONSIGNEE 0 5/ 17 / 2 012 

3. ORDER NO. 4. REQUISITION/REFERENCE NO. 
Cheyrl R. Brown 

0012 See Schedule 

5. ISSUING OFFICE (Address correspondence to) b.STREET ADDRESS 
HPOD 1200 Pennsylvania Avenue, NW 

US Environmental Protection Agency 
Headquarters Procurement Operations 

Ariel Rios Building 
c. CITY d. STATE e. ZIP CODE 1200 Pennsylvania Avenue, NW 

Washington DC 20460 
Washington DC 20460 

7. TO: 	NA f. SHIP VIA 

a. NAME OF CONTRACTOR 
CH2M HILL INC. 8. TYPE OF ORDER 

b.COMPANY NAME 
❑ a. PURCHASE X❑ 

REFERENCE YOUR: 

b. DELIVERY 

c.STREET ADDRESS 

9191 S JAMAICA STREET April 23, 	2012 	Proposal 	Except  for billing instructions on the 
reverse, this delivery order is subject 
to instructions contained on this side 
only of this form and is issued 

Please furnish the following on the terms 	 subject to the terms and conditions 
and conditions specified on both sides of 	 of 
this order and on the aftached sheet, if any, 

the above-numbered contract. 

d. CITY e. STATE f. ZIP CODE 
Englewood CO 80112 

including delivery as indicated. 

9. ACCOUNTING AND APPROPRIATION DATA 10. REQUISITIONING OFFICE 

See Schedule Office of Administrator 
11. BUSINESS CLASSIFICATION 	(Check appropriate box(es)) 12. F.O.B. POINT 
~ a. SMALL 	[X] b. OTHER THAN SMALL 	❑ c. DISADVANTAGED 	❑ d. WOMEN-OWNED 	❑ e. HUBZone 

Destination 

❑

f. SERVICE-DISABLED g WOMEN-OWNED SMALL BUSINESS (WOSB) h. ECONOMICALLY DISADVANTAGED WOMEN-OWNED 
❑ ELIGIBLE UNDER THE WOMEN-OWNED ❑ VETERAN-OWNED 	 SMALL BUSINESS (EDWOSB) 

SMALL BUSINESS PROGRAM 
13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.O.B. POINT 16. DISCOUNT TERMS 

ON OR BEFORE (Date) 
a. INSPECTION b. ACCEPTANCE 
Destination Destination 

17. SCHEDULE (See reverse forRejections) 

QUANTITY UNIT QUANTITY 
ITEM NO. SUPPLIES OR SERVICES ORDERED U PRICE AMOUNT ACCEPTED 

(a) (b) 

DUNS Number: 	(b)(4) 
(c) (d) (e) (f) (g) 

TO 0012: 	Technical Assistance for 
Wilmington, NC Community Resilience Project 
TOPO: ADHIR KACKAR Max Expire Date: 
03/04/2013 

Continued 	... 

18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. 17(h) 
TOTAL 
(Cont. 
ages) 

21. MAIL INVOICE TO: ' 

a.NAME 	RTP Finance Center $0.00 

SEE BILLING 
INSTRUCTIONS b. STREET ADDRESS 	US Environmental Protection Agency 
ON REVERSE (or P.O. BOx) 

RTP-Finance Center 	(D143-02) 17(i) 
GRAND 

109 TW Alexander Drive TOTAL 

$72, 299. 03 ' c.CITY d.STATE e.ZIP CODE 

Durham NC 27711 

22. UNITED STATES OF 23. NAME (Typed) 

AMERICABY (Signature) 	, Jami Rodgers 
TITLE: CONTRACTING/ORDERING OFFICER 

AUTHORIZED FOR LOCAL REPRODUCTION 	 OPTIONAL FORM 347 (Rev.5/2oif) 
PREVIOUS EDITION NOT USABLE 	 Prescribetl by GSA/FAR 48 CFR 53.213(f) 



ORDER FOR SUPPLIES OR SERVICES 
	

PAGE NO 

SCHEDULE - CONTINUATION 
IMPORTANT: Mark all packages and papers with contract and/or order numbers. 

DATE OF ORDER 

05/17/2012 

CONTRACT NO. 

EF-W-11-011 
ORDER NO. 

0012 

ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT AMOUNT QUANTITY 
ORDERED PRICE ACCEPTED 

(a) (b) (c) (d) (e) (f) (g) 

Admin Office: 
HFOD 
US Environmental Frotection Agency 
Headquarters Frocurement Operations 
Ariel Rios Building 
1200 Fennsylvania Avenue, NW 
Washington DC 20460 

Feriod of Ferformance: 	05/17/2012 to 
03/04/2013 

0001 Technical Assistance for Wilmington, NC 
Community Resilience Filot in accordance 
with the attached Statement of Work and the 
Contractor's proposal dated April 23, 	2012. 
Requisition No: 	FR-OA-11-00403, 
FR-OA-12-00142 

Accounting Info: 
12-13-B-11W-301M43-2505-1211W21053-002 
BFY: 	12 EFY: 	13 Fund: 	B Budget Org: 
11W Frogram 	(FRC): 	301M43 Budget 
(BOC): 	2505 DCN - Line 	ID: 
1211W21053-002 
Funding Flag: Fartial 
Funded: 	$25,000.00 
Accounting Info: 
11-12-B-11WC-402MA4B-2505-1111W1C099-0 
01 BFY: 	11 EFY: 	12 Fund: 	B Budget 
Org: 	11WC Frogram 	(FRC): 	402MA4B 
Budget 	(BOC): 	2505 DCN - Line ID: 
1111W1C099-001 
Funding Flag: Fartial 
Funded: 	$46,299.03 

0002 ODCs for Travel for Additional Staff to 
Attend Site Visit 
Requisition No: 	FR-OA-11-00403 

Accounting Info: 
11-12-B-11WC-402MA4B-2505-1111W1C099-0 
01 BFY: 	11 EFY: 	12 Fund: 	B Budget 
Org: 	11WC Frogram 	(FRC): 	402MA4B 
Budget 	(BOC): 	2505 DCN - Line ID: 
1111W1C099-001 
Funding Flag: Fartial 
Funded: 	$1,000.00 
Continued 	... 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) 	 j 	 $0.00 
AUTHORIZED FOR LOCAL REPODUCTION 	 OPTIONAL FORM 348 (Rev.4r2oos) 
PREVIOUS EDITION NOT USABLE 

Prescribetl by GSA FAR (48 CFR) 53.213(f) 



ORDER FOR SUPPLIES OR SERVICES 
	

PAGE NO 

SCHEDULE - CONTINUATION 
IMPORTANT: Mark all packages and papers with contract and/or order numbers. 

DATE OF ORDER 

05/17/2012 

CONTRACT NO. 

EP-W-11-011 
ORDER NO. 

0012 

ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT AMOUNT QUANTITY 
ORDERED PRICE ACCEPTED 

(a) (b) (c) (d) (e) (f) (g) 

The obligated amount of award: 	$72,299.03. 
The total for this award is 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) 	 j 	 $0.00 
AUTHORIZED FOR LOCAL REPODUCTION 	 OPTIONAL FORM 348 (Rev.4r2oos) 
PREVIOUS EDITION NOT USABLE 

Prescribetl by GSA FAR (48 CFR) 53.213(f) 



Statement of Work 
Contract Number: EP-W-11-009/EP-W-11-010/EP-W-11-011 

RFO number: 0012 

TITLE: Technical Assistance for Wilmingtan, NC Community Resilience Pilot 

PERIOD OF PERFORMANCE: 
From: 	Qate gf Award 

To: 	Phase i: Task 1 through Task 1, 2, 3 and part of Task 4(date of award through 
January 26, 2013) 

Phase Il: Completion of Task 4{January 27, 2013 to March 4, 2013} 

IEI. 	BACKGROUND: 
The City of Wilmington, North Carolina has been selected by US EPA's OfFice of Sustainable 
Communities to receive technical assistance in support of community efforts to integrate 
sustainahle community approaches into their hazard mitigation planning efforts, and 
increase consistency between hazard mitigation pians, local comprehensive plans and land 
development regulations. Assistance is provided under a joint FEMA/US EPA Community 
Resilience Planning in Coastal North Carolina Pilot Project Initiative. Assistance will help 
partners in the community identify and implement policy and planning options that 
improve community resilience in the face of natural hazards while also improving quality of 
life, contributing to long-term economic prosperity, and protecting the environment. A 
resilient community is one that can anticipate, prepare for, respond to, and recover from 
multiple hazards with minimal damage to social well-being, the economy, and the 
environment. 

Sea level rise poses challenges to existing water and wastewater infrastructure in the 
service area of the Cape Fear Public Utility Authority (CFPUA) throughout the city and 
unincorporated county. Water and wastewater infrastructure, including submerged pipes, 
pump stations, treatment facilities, and groundwater resources are all at risk from rising sea 
levels. For example, older pipes made of steel or concrete when exposed to saft water may 
corrode, deteriorate, and fail potentially causing disruption of service to the public, and 
negatively impacting public health and water quality. As water leveis rise into low lying 
areas, access may be jeopardi2ed, impeding maintenance and repair work or halting 
services completely. 

The CFPUA provides water and wastewater services to Wilmington and New Hanover 
County serving approximately 67,000 residential, commercial, and industrial customers, 



producing millions of gallons of water and processing mitlions of gallons of wastewater per 
day. In addition, the CFPUA maintains many types of infrastructure including: 

• Approximately 800 miles of sewer line 
• Approximately 800 mifes of potable water fine 
■ 141 pump stations 
■ Approximately 28 miles of raw water line 
■ 3 wastewater treatment facilities 
• 27.5 —  35 million gallon per day drinking water facility 
• 6 million galfon per day nano-filtration drinking water faciiity l  

IV. PURPOSE AND OBJECTIVE: 
The City of Wilmington has asked US EPA for assistance in identifying potential risks to 
water and wastewater infrastructure posed by sea level rise and more intense coastal 
storms, and in identifying land use and infrastructure poficy options that reduce exposure 
and vulnerability of infrastructure to sea level rise and storminess. EPA is requesting 
contractor assistance for the following activities: 

• Assess potential flood risks to water and wastewater infrastructure posed by sea- 
levei rise and more intense coastal storms associated with climate change. 

• fdentify land use and infrastructure expansion strategies for reducing exposure of 
future infrastructure to impacts of sea level rise based on assessed vulnerabilities; 
and 
ldentify approaches to integrate land use and infrastructure strategies into existing 
plans and policies and anticipated plan updates. 

These activities wi11 benefit the City of Wilmington, New Hanover County, and the Cape Fear 
Public Utility Authority. Further, this project will support the goals of the "Community 
Resilience Planning in Coastal North Carolina" pilot initiative and help other communities 
understand the opportunities for infrastructure planning that incorporate new risk and 
vulnerability information and reduce vulnerabilities to the impacts of sea level rise. 

V. QUALITY ASSURANCE (QA) REQL#IREMENTS: 
Check [X] Yes if the following is required or [] NO if the following is not required. The 
Contractor shall submit with their technical proposal a written Quality Assurance Project 
Plan for any project that is developing environmental measurements or a Quality Assurance 
5upplement to the Quality Management Plan for any project which generates 
environmental data using models. 

Under this task order, the Contractor shall model the potential vulnerability of water and 
wastewater infrastructure to flooding and more intense coastal storms associated with sea 

1  http'//www.cfpua.arg/DocumentView.a s~x?DID=1029 



level rise and resulting from climate change. The Contractor shall not generate estimates of 
flooding, storminess, and sea level rise. They shall utilize estimates of sea [evel rise, 
storrr3iness, and flooding that are generated from existing publica[ly accessible modeling 
too[s that have gone through a peer review process. In addition, as part of vulnerability 
assessment (Task 3), the Contractor shaEl determine damage thresholds and deveiop a 
methodologyto calculate the associated financial impacts to the water and wastewater 
infrastructure from identified risks. 

VI, 	TASKS AND DELIVERA6EES: 
The TOPO will review all deliverables in draft form and provide revisions and/or comments 
to the contractor. The Contractor shali prepare the final deliverables incQrporating the 
TOPO's comments. The Contractor shall provide the TOPO with both electronic and hard 
copy versions of al[ deliverables. Deliverables shall be submitted as Microsoft Word 
dacuments or format that can be easily edited by EPA. 

Contractor personnel shall at al1 times identify themselves as Contractor employees and 
shall not present themselves as EPA emp[oyees. Furthermore, they shall not represent the 
views of the U.S. Government, EPA, or its employees. In addition, the Contractor sha[[ not 
engage in inherently governmentai activities, including but not limited to actual 
determination of EPA policy and preparation of documents on EPA letterhead. 

Task 1: Kick-off Call / progress-update calls with New Hanover Caunty, City of Wilmingtan, 
and CFPUA (II 8.'fechnicai Assistance, Page 1-17) 

The Contractor shall participate in 12-15 conference calls with EPA, the City, the County and the 
CFPUA, over the duration of this task order. The purpose of the first conference cail (approximately 
two hours in iength) shall be to kick-off the project. During this meeting EPA will clarify and discuss 
praject Qbjectives. After this meeting, EPA wi11 issue a technical directive that selects mutually 
agreeable site visit date and identifies a preliminary list of stakeholders to meet w"ith while on site. 
The Kick-off shall occur within 10 calendar days of the award of the cantract. The purpose of the 
remaining conference calls shall be to prepare for the site visit and provide regular updates to EPA, 
the City, the County and the CFPUA on project progress. These regular calls shall be approximately 
one hour. During the Kick-off ineeting, EPA wiil discuss the schedule for these calls and issue a 
technical directive schedufing the calls. 

Task 2: Site uisit to Wilmington / New H a n ove r County, NC (II B. Technical Assistance, 
Page 1-17) 

The Contractor shali participate in a site visit (no more than 3 days) to the City and County 
to gather information, tour the area, meet with representatives from the City, County, 
CFPUA, and community stakeholders. The Contractor team sha41 inc[ude twQ people. After 
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the Kick-Off ineeting, mutually agreeable dates for the site visit were issued under technical 
directive (Task 1). The site visit shall be scheduled within 35 days of the kick-off call, 

During the site visit, the Contractor shall participate in discussions with EPA and the local 
project team to identify components of the current and future water and wastewater 
infrastructure that will be assessed in Task 3. These components of the water and 
wastewater infrastructure system include but are not limited to water and wastewater 
treatment facilities, pump stations, well fields, select water and sewer lines--particulariy 
aerial lines that cross waterways or wetland areas--and other assets as identified in 
consultation with project partners, EPA will issue a technical directive confirming the 
selection these components 

The Contractor shall also participate in discussions with EPA and the local project team to 
identify the decision-support toof(s) that will be used in the analysis. EPA will issue a 
technical directive that identifies the modeling tool(s) that the Contractor shall use to conduct 
the vulnerability assessment. Possible tools include, but are not limited to: 

■  iR1SK: The State of North Carolina, through the Division of Emergency Management 
—Geospatiai and Technology Management Office (GTMO) and with funding support 
from FEMA, has developed a publically accessible decision-support tooi called iRISK. 
This tool helps counties and property owners throughout the state assess 
vulnerability and risk of buildings and infrastructure from multiple natural hazards 
(winds, flooding, earthquake, tornados, wildfire, storm surge, dam and levee failure, 
etc); and also calculates the financial cost benefit of various risk reduction strategies 
(elevation, flood proofing, reconstruction, etc.). A current beta version of iRISK has 
been developed by GTMO and is availabie for community and consultant use as part 
of this task order. 

CREAT 1.0: The US EPA Gffice of Water created CREAT (Climate Resilience 
Evaluation and Awareness Tool) to help water utilities understand the potential 
impact of climate change on their operations, and to identify risk reduction and 
adaptation strategies. CREAT is available for community, utility, and consultant use 
and can be downloaded at 
http://water. epa.gov/infrastru  cture/watersecu ritylcii m ate/creat.cfm. 

WHEAT: The US EPA ❑ffice of Water created WHEAT (Water Health and Economic 
Analysis Tool) to help utilities quantify pubiic health impact, utility financing costs, 
and regional economic impacts of an adverse event such as loss of operating assets 
in a drinking water system. WHEAT is designed to be used as part of a 
comprehensive risk assessment. WHEAT is available for community, utility, and 
consultant use and can be downloaded at 
http://Yosemite.epa.gov/ow/SReg.nsf/description/WHEAT  

rd 



2010 New Hanover County Multiiurisdictional Hazard Mitigation Plan: New Hanover 
County's Hazard Mitigation Plan establishes the broad community vision and 
guiding principles for reducing hazard risk in the area, and further proposes specific 
mitigation actions to eliminate or reduce identified vulnerabilities. it can be 
downloaded at http://www.nhcgov.com/EM911/Pages/HazardMitigation.aspx.  

The Contractor shall be familiar with the above tools and plans (as well as any additional 
tools EPA identifies), and local land use and infrastructure plans, and policies, such as the 
CFPUA Integrated Water Resource Master Plan, and the 2006 Wilmington — New Hanover 
County Joint Coastal Area Management (CAMA) Plan prior to the site visit. EPA will identify 
additional tools to consider, if any, during the kick-off call. 

Task 3: Vulnerability Assessment of Water, Wastewater lnfrastructure {II B. Technical 
Assistance, Page 1-17) 

Using publicaliy available decision-support tools selected in Task 2, the Contractor shall 
assess the vulnerability of the selected components of the water and wastewater 
infrastructure system to flooding, erosion, or storm surge. As part of this assessment, the 
Contractor shall work with EPA, the City, County, CFPUA, and other relevant groups to 
determine damage thresholds and develop and apply a methodology to calculate the 
associated financial impacts to the water and wastewater infrastructure from identified risks. 

The purpose of this determinatian is to: 1} provide a general sense (i.e. high, medium, low) 
of risks to selected water and wastewater infrastructure in New Hanover County posed by 
sea level rise and more intense coastal storms associated with climate change; and 2) 
demonstrate the effectiveness/applicability of publically available decision support tools in 
analyses of this type. 

The results of this analysis will inform the selection of potential structural and non- 
structural strategies that the City, County, and CFPUA could pursue to mitigafie and/or 
reduce the impacts of flooding and storm surge on water and wastewater infrastructure. 

The Contractor shall deliver a 7- 10 page memo summarizing the site visit, processes and 
tools used, and results of the analysis. The Contractor shall also provide the data analysis files. 
The memo shall be delivered to EPA within 21 calendar days of the site visit. EPA will provide 
comments within 14 calendar days after receipt of the report. The Contractor shall revise 
the memo per EPA comments and submit a final version within 10 calendar days of receiving 
EPA comments. The report shall be submitted as a M5 Word file with all associated data 
files in their most commonly accessible format. Examples of data files are G15 shape files, 
and spreadsheet files. 

Task 4: Final Repart (II B. Technical Assistance, Page 1-17) 



The Contractor shall deliver a final report that: (1) summarizes the current and potential 
future risks and vulnerability of CFPUA water and wastewater infrastructure to sea level 
rise and more intense coastal storms and their imp€ications for land use and development 
within the service area; {2} identifies possi6le infrastructure and land use approaches to 
reduce risk expesure of current and future i nfrast ruct u re that the City, County, and CFPUA 
couid pursue; and {3} identifies how to integrate the strategies into land use and 
infrastructure plans, pelicies, or projects. 

In summarizing current and future risk, the Contractvr shall consider the results of Task 3, 
as well as findings from the site visit and review of relevant documents and plans (such as, 
but not limited to, the 2010 New Hanover County Multi-Jurisdictional Hazard Mitigation 
Plan, and Cape Fear Utifity Water Infrastructure Management Plan, and the 2006 
Wilmington — New Hanover County CAMA Plan, CFPUA Capital Improvement Plan). 

In identifying infrastructure and lands use strategies and options the Contractor shall consider 
the following: {1} approaches that could help to reduce the flow of stormwater into the 
water system; (2) "no-regrets" alternatives to lower risk while gaining other collateral 
benefits; and {3} near-term strategies that could be implemented regardless of future 
scenarios. The Contractor shall also include for each strategy: (1) financ€al context; (2) 
opportunities and drawbacks; and {3} suggested relative prioritization among the list of 
options. 

As part of the discussion of infrastructure and land use strategies, the Contractor shall 
discuss how to integrate the strategies into land use and infrastructure plans, policies, or 
projects of participating jurisdictions, including, but not limited to the Wilmington and New 
Hanover County Comprehensive Plan, the 2006 Wilmington-New Hanover CoUnty CAMA 
Plan, the 2010 New Hanover County Muitijurisdictional Hazard Mitigation P1an, and the 
CFPUA Iong range master plan. 

The results of this analysis along with a summary of assistance provided under this task 
order shall be presented in a 20-25 page report, excluding appendices. The primary audience 
for the report shall be city staff, county staff, CFPUA staff, elected and appointed officials, 
and the general public. In addition, the report shall be posted to the website of the EPA 
Office of Sustainable Communities. 

The Contractor shall deliver a proposed outline of the final report to EPA within 90 calendar 
days after the site visit. EPA shall provide comments within 14 calendar days after receipt of 
the outline. The Contractor shall revise the outline per EPA comments and submit a final 
version of the outline within 7 calendar days of receiving EPA comments. The Contractor 
shall deliver an initial draft of the final report within 2I calendar days of finalizing the 
outline. EPA shall provide comments within 17 ca€endar days after receipt of the initial draft 
of the final report. The Contractor shall revise the initial draft per EPA comments and 
submit a final draft of the report within 21 calendar days of receiving EPA comments. The 
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outline and report shall be submitted as a MS Word file with associated supplemental files 
and data files in the most commonly access3ble formats. 

5CHEDl1LE EOR DELIVERABLES: 
The contractor shall provide the following specific deliverables to the EPA TOPO: 

DELIVERABLE FORM & SCHEDULE 	~ 

LRUANTITIY 

Task 1 	Qarticipation in 1 cali (estimated ■ 	Within 10 days flf the contract 
Kic€c-off Cail 2 hours) award 

Tasks 1, 2, 	Participation in 11-14 calls ■ 	TBD , schedule determined during 
3 1  & 4 	Regular (estimated 1 kick-off call 

' Conference Calls iiour) 
Task 2: 	Participation in 1 visit, 3 days in . 	TBD (May/June likely) 

Site Visit length 
Task 2: Site Visit Memo 1 memo, 8-10 • 	First draft of $ite visit memo within 

pages, MS Word 21 caiendar days of site visit; 
■ 	Final memo, within 7 calendar days 

of receipt of EPA comments on 

I _ 

initial draft. 

I. Task 3: Assessment 1 memo, 7-10 ■ 	First draft of assessment memo 
~ Memo & data pages, MS Word within 21 calendar days of site visit; 
j anaiysis files . 	Final memo and data files, within 
' 10 calendar days of receipt of EPA 

I ~ 
comments 

i Task 4: Final Report 1 report ,20-25 	• 	First draft of final report outline 
pages, MS Word 	within 90 calendar days of site visit; 

• 	Final outline within 7 days of EPA 
comments. 

■ 	Initial draft of report within 21 
calendar days of finalizing outline. 

j* 	Final draft within 21 days of 
receiving EPA comrnents 

I 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES 

1 	1 	2 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

001 See Block 16C 
6. ISSUED BY 	 CODE 	HPOD 7. ADMINISTERED BY (Ifotherthan Item 6) 	CODE 

HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x)  9A. AMENDMENT OF SOLICITATION NO. 

'H2M HILL INC. 
~ttri' 	NA 9B. DATED (SEEITEM 11) 

'191 S JAMAICA STREET 
7 nglewood CO 80112 

x  
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-11-011 

0012 
10B.DATED (SEE ITEM 13) 

CODE 	(b)(4) 	 FACILITY CODE 0 5/ 17 / 2 012 

1 1. I Il IJ 11 CIYI v1V L I NrrLICJ 1 v NNICIY UIYICIY 1 J vC' J V Ll ~ l l N I Iv1YJ 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended, ❑ is not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 
Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 
separate lefter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submifted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (Ifrequired) 	 Net Decrease: 	 -$1, 849.01 
See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTSIORDERS. IT MODIFIES THE CONTRACTIORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

D. OTHER (Specify type of modification and authority) 

X 	D 	of excess funds under the authority of FAR 43.103(a). 

E. IMPORTANT: 	Contractor x❑ is not, 	❑ is required to sign this document and return 	0 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: (b)(4) 

TO 0012: Technical Assistance for Wilmington, NC Community Resilience Project 

TOPO: ADHIR KACKAR Max Expire Date: 03/04/2013 

The purpose of this modification is to deobligate excess funds in the amount of $1,849.01 

from DCN W21053. The revised cost/fee breakdown is as follows: 

Cost: (b)(4) 

Fee : (b)(4) 

Total Cost/Fee:$ 70,450.02 

LIST OF CHANGES: 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Kathryn Barton 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B.UNITED STATES OF AMERICA 16C.DATE SIGNED 

(Signature of person authorized to slgn) (Signature of Contracting Officer) 

NSN 7540-01-152-8070 	 STANDARD FORM 30 (REV. 10-83) 
Previous edition unusable 	 Prescribed by GSA 

FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 	 AGE 	OF 
CONTINUATION SHEET 

EP-W-11-011/0012/001 	 2 	1 2 

NAME OFOFFEROR OR CONTRACTOR 

CH2M HILL INC. 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

Reason for Modification : Funding Only Action 
Obligated Amount for this Modification: 	-$1,849.01 
New Total Obligated Amount for this Award: 
$70,450.02 
Incremental Funded Amount changed: 	from 
$72,299.03 	to 	$70,450.02 

CHANGES FOR LINE ITEM NUMBER: 	1 
Obligated Amount for this modification: 	-$1,849.01 
Incremental Funded Amount changed from $71,299.03 
to 	$69,450.02 

CHANGES FOR ACCOUNTING CODE: 
12-13-B-11W-301M43-2505 --- 1211W21053-002 
Amount changed from $25,000.00 to $23,150.99 
FOB: 	Destination 
Period of Performance: 	05/17/2012 to 03/04/2013 

NSN 7540-01-152-8067 	 OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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